IOWA DEPARTMENT OF TRANSPORTATION Run Date: 09/23/11
VENDOR RANKING Page: 081 1

Bid Order: 081 Contract ID: 78-6801-160-A Primary County: POTTAWATTAMIE
Letting Date: 110923 11:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to PETERSON CONTR. & REILLY CONSTR.
Contract Period: Completion Date: 06/01/12

Project: ER-680-1(160)0--06-78
Work Type: ALTERNATE PAVEMENT TYPES-MAINLINE PAVING
County: POTTAWATTAMIE Prj Awd Amt: $19,239,000.00
Route: I-680
Location: MISSOURI RIVER E. TO I-29

RANK VENDOR NO./NAME BID LOW BID
1 PE325 PETERSON CONTR. & REILLY CONST.-JOINT PROP $ 19,239,000.00 100.00 %
2 MO480 MOYNA, C.J. & SONS, INC. $ 19,480,000.00 101.25 %
3 BR465 CHESTER BROSS CONST. CO./C.B. EQUIPMENT, INC. $ 20,892,000.00 108.59 %
4 CE120 CEDAR VALLEY CORP. $ 21,927,950.00 113.97 %
5 KIO076 KIEWIT INFRASTRUCTURE CO. $ 33,104,000.00 172.06 %
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ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2528-5160100 40.000 CDAY | 80000.00000 3200000.00| 80000.00000 3200000.00 | 80000.00000 3200000.00
CRITICAL CLOSURE ACTIVITY INCENTIVE | | |
PAYMENT (OR DISINCENTIVE ASSESSMENT) 1. | | |
TWO-LANE TWO-WAY TRAFFIC | | |
0020 2528-5160100 40.000 CDAY | 2000.00000 80000.00 | 2000.00000 80000.00 | 2000.00000 80000.00
CRITICAL CLOSURE ACTIVITY INCENTIVE | | |
PAYMENT (OR DISINCENTIVE ASSESSMENT) 2. | | |
ALL FOUR LANES | |
0030 2599-9999010 LUMP |13959000.00000 13959000.00|14200000.00000 14200000.00|15612000.00000 15612000.00
('"LUMP SUM' ITEM) I-680 RECONSTRUCTION | |
SECTION TOTALS | $ 17,239,000.00] $ 17,480,000.00] $ 18,892,000.00
—————————————————————————————————————————— e e A
SECTION 0002 NO EXCUSE ROAD OPENING BONUS FOR CONTRACT
\ \ \
0040 2528-5160000 LUMP | 2000000.00000 2000000.00| 2000000.00000 2000000.00| 2000000.00000 2000000.00
NO EXCUSE ROAD OPENING BONUS, TO OPEN | | |
ALL 4 LANES OF I-680 ON OR | | |
SECTION TOTALS | $ 2,000,000.00] $ 2,000,000.00] $ 2,000,000.00
—————————————————————————————————————————— f—— -
CONTRACT TOTALS | $ 19,239,000.00] $ 19,480,000.00] $ 20,892,000.00
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ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2528-5160100 40.000 CDAY | 80000.00000 3200000.00 | 80000.00000 3200000.00]
CRITICAL CLOSURE ACTIVITY INCENTIVE | | |
PAYMENT (OR DISINCENTIVE ASSESSMENT) 1. | | |
TWO-LANE TWO-WAY TRAFFIC | | |
0020 2528-5160100 40.000 CDAY | 2000.00000 80000.00 | 2000.00000 80000.00]
CRITICAL CLOSURE ACTIVITY INCENTIVE | | |
PAYMENT (OR DISINCENTIVE ASSESSMENT) 2. | | |
ALL FOUR LANES | \
0030 2599-9999010 LUMP |16647950.00000 16647950.00|27824000.00000 27824000.00 |
('"LUMP SUM' ITEM) I-680 RECONSTRUCTION | | |
SECTION TOTALS | $ 19,927,950.00] $ 31,104,000.00] $
—————————————————————————————————————————— it e A
SECTION 0002 NO EXCUSE ROAD OPENING BONUS FOR CONTRACT
\ \ \
0040 2528-5160000 LUMP | 2000000.00000 2000000.00| 2000000.00000 2000000.00 |
NO EXCUSE ROAD OPENING BONUS, TO OPEN | | |
ALL 4 LANES OF I-680 ON OR | | |
SECTION TOTALS | $ 2,000,000.00] $ 2,000,000.00] $
—————————————————————————————————————————— f—— -
CONTRACT TOTALS | $ 21,927,950.00| $ 33,104,000.00| $




